


RFP #2223-06 Cheshire Park Site Improvements - October 4, 2022 @ 2:00 PM Town of Cheshire, 84 South Main Street, Cheshire, CT 06410

ALTERNATES										Unit Adjustments	Unit Adjustments
Company Contact Information	\$ to provide products and services specified in, and upon the terms and conditions of, the RFP	(Alt 1) Install Bituminous Concrete Lip Curbing	Alt 2 Installing Epoxy Pavement Markings	Alt 3 Installing New Timber Rail	Alt 4 Reclamation Grading Removal of Excess Material Northern Parking Area	Alt 5 Install Bituminous Concrete Lip Curbing	Alt 6 Installing Epoxy Pavement Markings Northern Parking Area	Alt 7 Install Lighting System	Concrete Sidewalk (Square Foot)	Monolithic Concrete Sidewalk (Square Foot)	TOTALS
B+W Paving	\$ 695,000	145,000	4,500	32,000	79,000	150,000	4,500	75,000	\$ 12.00	\$ 16.00	
Colonna Concrete	\$ 685,000	135,000	11,000	39,000	120,000	210,000	13,000	68,000	\$ 13.00	\$ 17.00	
Sunset Valley Construction	\$ 618,381	150,870	13,680	24,800	84,300	158,200	14,100	53,900	\$ 10.00	\$ 12.00	


 Authorized Signature
 Anne McLean
 Recording Clerk